



160 Aviation Drive North • Naples, Florida 34104-3568 | 239.643.0733 | www.FlyNaples.com

May 3, 2022

RE: Naples Airport Request for Qualifications and Proposals (RFP) Construction Manager at Risk (CMAR) Services for Naples Airport North Road Terminal

On April 27, 2022, the City of Naples Airport Authority received five Letters of Interest and Statements of Qualifications in response to the Naples Airport RFP Construction Manager at Risk (CMAR) Services for Naples Airport North Road Terminal

All five submitting firms are well qualified with both corporate and individual team members experienced in a variety of similar projects. Every submittal was carefully evaluated by NAA Staff, and it has been determined at a public meeting held on May 2, 2022, that although all submittals meet the required criteria contained in the RFP, three are especially well-suited for the project. Therefore, the following three firms have been shortlisted for further consideration:

1. Suffolk Construction Company
2. DeAngelis Diamond
3. Manhattan Construction Company

The Naples Airport Authority would like to thank each firm that submitted their qualifications in response to our RFP. We hope that you will continue to look for additional opportunities for your firm in the future.

Sincerely,


Kerry Keith (May 3, 2022 10:28 EDT)

Kerry Keith
Senior Director of Airport Development and Facilities






2022 CMAR North Terminal Upgrade Program Short List for website_5.2.2022

Final Audit Report

2022-05-03

Created:	2022-05-03
By:	Linda Best (lbest@flynaples.com)
Status:	Signed
Transaction ID:	CBJCHBCAABAAo7iQbto3Va5Cdv7VpOadCzbMgefsJn_Y

"2022 CMAR North Terminal Upgrade Program Short List for website_5.2.2022" History

-  Document created by Linda Best (lbest@flynaples.com)
2022-05-03 - 1:58:28 PM GMT
-  Document emailed to Kerry Keith (kkeith@flynaples.com) for signature
2022-05-03 - 1:59:30 PM GMT
-  Email viewed by Kerry Keith (kkeith@flynaples.com)
2022-05-03 - 2:27:46 PM GMT
-  Document e-signed by Kerry Keith (kkeith@flynaples.com)
Signature Date: 2022-05-03 - 2:28:36 PM GMT - Time Source: server
-  Agreement completed.
2022-05-03 - 2:28:36 PM GMT