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GENERAL NOTES
1. THE QUANTITIES SHOWN ON THE BID DOCUMENTS ARE APPROXIMATE AND ARE FOR

THE SOLE PURPOSE OF COMPARING BIDS. CONTRACTOR SHALL BE PAID FOR THE
ACTUAL QUANTITIES MEASURED IN THE FIELD AND APPROVED BY THE ENGINEER.

2. ALL DIMENSIONS ARE IN FEET UNLESS OTHERWISE NOTED.

3. THE OWNER SHALL HAVE THE AUTHORITY TO SUSPEND THE WORK WHOLLY, OR IN
PART, FOR SUCH PERIOD OR PERIODS AS THEY MAY DEEM NECESSARY, DUE TO
UNSUITABLE WEATHER, OR SUCH OTHER CONDITIONS AS ARE CONSIDERED
UNFAVORABLE FOR THE EXECUTION OF THE WORK, OR FOR SUCH TIME AS IS
NECESSARY DUE TO THE FAILURE OF THE CONTRACTOR TO CARRY OUT ORDERS GIVEN
BY ENGINEER OR PERFORM ANY OR ALL PROVISIONS OF THE CONTRACT.

4. CONTRACTOR SHALL DESIGNATE A SUPERINTENDENT TO THE PROJECT AND SUBMIT
HIS RESUME AND QUALIFICATIONS TO THE OWNER FOR REVIEW AND APPROVAL TWO
WEEKS PRIOR TO THE PRE-CONSTRUCTION MEETING. THE SUPERINTENDENT SHALL BE
ON THE JOB SITE AT ALL TIMES WHEN CONSTRUCTION WORK IS BEING CONDUCTED BY
THE CONTRACTOR OR ITS SUBCONTRACTORS.

5. THE OWNER AND ENGINEER WILL NOT BE RESPONSIBLE FOR THE CONTRACTOR'S
MEANS, METHODS, TECHNIQUES, SEQUENCES, OR PROCEDURES OF CONSTRUCTION
OR SAFETY PRECAUTIONS INCIDENTAL THERETO.

6. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING A SUITABLE WATER SOURCE FOR
ALL CONSTRUCTION ACTIVITY. ANY COST ASSOCIATED WITH SUCH WATER SOURCE IS
THE RESPONSIBILITY OF THE CONTRACTOR AND IS TO BE INCLUDED IN THE UNIT PRICE
FOR OTHER WORK ITEMS.

7. THE CONTRACTOR SHALL OBTAIN ALL PERMITS AND LICENSES REQUIRED FOR
CONSTRUCTION.  THE PRICE SHALL BE INCLUDED IN THE PRICE FOR MOBILIZATION.

8. THE CONTRACTOR SHALL BECOME FAMILIAR WITH THE PERMIT AND INSPECTION
REQUIREMENTS SPECIFIED BY THE VARIOUS GOVERNMENTAL AGENCIES AND
SCHEDULE ANY NECESSARY INSPECTIONS ACCORDING TO THE ENGINEER
INSTRUCTIONS.

9. CONTRACTOR IS RESPONSIBLE FOR STAKING THE CONSTRUCTION SITE. CONTRACTOR
SHALL IMMEDIATELY NOTIFY THE ENGINEER OF ANY DISCREPANCY BETWEEN THE
DESIGN DRAWINGS AND FIELD CONDITIONS. COST OF CONSTRUCTION STAKING SHALL
BE INCLUDED IN THE UNIT PRICE FOR OTHER ITEMS OF WORK.

10. CONTRACTOR SHALL EXAMINE EXISTING ACCESS ROADS, TAXIWAYS, OR OTHER
PAVEMENTS TO DETERMINE IF THEY ARE CAPABLE OF SUSTAINING LOADS FROM
VEHICLES AND CONSTRUCTION EQUIPMENT.  ANY DAMAGE TO EXISTING PAVEMENTS
TO BE PROTECTED SHALL BE REPAIRED AT NO COST TO THE OWNER.

11. EXISTING PAVEMENT OR OTHER EXISTING WORK  NOT SPECIFIED FOR REMOVAL
WHICH IS TEMPORARILY REMOVED, DAMAGED OR IN ANY WAY DISTURBED OR
ALTERED BY WORK UNDER THIS CONTRACT SHALL BE REPAIRED TO THE SATISFACTION
OF THE ENGINEER AT NO ADDITIONAL COST TO THE OWNER.

12. DAMAGE TO OTHER AIRPORT FACILITIES SUCH AS LIGHTING, SIGNAGE, NAVIGATIONAL
AIDS, FAA CABLES, AND OTHER UTILITIES SHALL BE REPORTED TO THE CONTRACTOR
AND REPAIRED IMMEDIATELY WITH NO COST TO THE OWNER.

13. CONTRACTOR SHALL COORDINATE AND COOPERATE WITH OTHER CONTRACTORS
WHO MIGHT BE WORKING CONCURRENTLY AT THE AIRPORT. ANY CONFLICTS IN
PERFORMING WORK SHALL IMMEDIATELY BE REPORTED TO THE CONTRACTOR FOR
RESOLUTION.

14. CONTRACTOR SHALL MEET ALL APPLICABLE LOCAL AND FEDERAL LAWS WHEN
DISPOSING OF OILS OR OTHER FLUIDS REMOVED FROM EQUIPMENT BEING SERVICED
ON AIRPORT PROPERTY. CONTRACTOR SHALL IMMEDIATELY CLEANUP SPILLS AND
DISPOSE OF THE MATERIAL OFF AIRPORT PROPERTY.

15. ALL CONSTRUCTION WASTE SHALL BE DISPOSED OF OFF AIRPORT PROPERTY.
CONTRACTOR SHALL ACQUIRE ANY REQUIRED PERMITS FOR DISPOSAL OF THIS
MATERIAL AT NO COST TO THE OWNER.

16. IF THE CONTRACTOR ENCOUNTERS SOIL STAINS, UNUSUAL ODORS, OR BURIED WASTE,
WORK SHALL BE STOPPED AND THE ENGINEER SHALL BE IMMEDIATELY NOTIFIED.

17. THE CONTRACTOR SHALL CONDUCT HIS WORK IN SUCH A MANNER AS TO PREVENT
THE ENTRY OF FUELS, OILS, BITUMINOUS MATERIALS, CHEMICALS, SEWAGE OR OTHER
HARMFUL MATERIALS INTO DRAINAGE SYSTEM, STREAMS, RIVERS, LAKES OR CANALS.

18. CONSTRUCTION OPERATIONS SHALL BE CONDUCTED IN SUCH A MANNER TO REDUCE
EROSION TO THE PRACTICAL MINIMUM AND PREVENT DAMAGING SILTATION OF
WATER COURSES. THE CONTRACTOR SHALL KEEP THE EXTENT OF SURFACE AREA,
EXPOSED TO THE ELEMENTS BY GRADING OPERATIONS, TO A MINIMUM.  THE
ENGINEER SHALL HAVE FULL AUTHORITY TO ORDER THE SUSPENSION OF GRADING
AND OTHER OPERATIONS PENDING ADEQUATE AND PROPER PERFORMANCE OF
FINISHING AND MAINTENANCE WORK OR TO RESTRICT THE OVERALL AMOUNT OF
ERODIBLE LAND EXPOSED TO THE ELEMENTS.

19. THE MINIMUM POSSIBLE AREAS OF OPEN GRADING OR EXCAVATION SHALL BE
EXPOSED AT ONE TIME, CONSISTENT WITH THE PROGRESS OF WORK.

20. WHEN NECESSARY, CERTAIN OPERATIONS SHALL BE DELAYED UNTIL PROPER WIND
CONDITIONS EXIST TO DISSIPATE OR INHIBIT POTENTIAL POLLUTANTS TO THE
SATISFACTION OF THE ENGINEER.

21. THE DISTURBANCE OF LANDS AND WATERS THAT ARE OUTSIDE THE LIMITS OF
CONSTRUCTION IS PROHIBITED, EXCEPT AS FOUND NECESSARY BY THE ENGINEER.

22. UPON COMPLETION OF THE WORK AND BEFORE ACCEPTANCE AND FINAL PAYMENT
WILL BE MADE, THE CONTRACTOR SHALL REMOVE FROM THE SITE ALL MACHINERY,
EQUIPMENT, SURPLUS AND DISCARDED MATERIALS, RUBBISH OR TEMPORARY
STRUCTURES.

23. THE CONTRACTOR SHALL MAINTAIN A SET OF AS-BUILT PLANS WITH CURRENT FIELD
CHANGES MARKED THEREON AND SHALL DELIVER THESE PLANS TO THE ENGINEER
UPON COMPLETION OF CONSTRUCTION.

24. EXISTING FACILITIES, STRUCTURES AND UTILITIES HAVE BEEN PLOTTED FROM SURVEYS
AND THE BEST INFORMATION AVAILABLE. LOCATIONS MUST BE CONSIDERED
APPROXIMATE ONLY. VERIFICATION OF THESE ITEMS WILL BE THE RESPONSIBILITY OF
THE CONTRACTOR PRIOR TO BEGINNING THE RELATED WORK.

GENERAL NOTES CONTINUED
25. HAUL ROUTES ON THE AIRPORT SITE SHALL BE AS SPECIFIED ON THE PLANS. IT SHALL

BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE OFF-SITE HAUL ROUTES
(STATE HIGHWAYS, COUNTY ROADS OR CITY STREETS) WITH THE APPROPRIATE
OWNER WHO HAS JURISDICTION OVER THE AFFECTED ROUTE. ON-SITE HAUL ROADS
SHALL BE MAINTAINED BY THE CONTRACTOR AND SHALL BE RESTORED TO ORIGINAL
CONDITION UPON COMPLETION OF BEING USED AS A HAUL ROUTE. THE BEFORE AND
AFTER CONDITION OF THE ON-SITE HAUL ROUTES SHALL BE JOINTLY INSPECTED AND
DETERMINED TO BE SATISFACTORY BY THE ENGINEER. FENCING, DRAINAGE, GRADING
AND OTHER MISCELLANEOUS CONSTRUCTION REQUIRED TO CONSTRUCT THE
TEMPORARY HAUL ROUTES OR ACCESS POINTS ON THE AIRPORT WILL BE THE
CONTRACTOR TOTAL RESPONSIBILITY AND SHALL BE APPROVED BY THE ENGINEER
PRIOR TO THE WORK.

26. ALL STAGING AREAS SHALL BE FENCED WITH SCREENING. CONTRACTOR SHALL BE
RESPONSIBLE FOR RESTORING STAGING AREAS TO THEIR ORIGINAL CONDITIONS UPON
PROJECT COMPLETION.

27. THE OWNER SHALL HAVE FIRST RIGHT OF REFUSAL FOR ALL SALVAGEABLE MATERIAL
REMOVED ON THE PROJECT.

AIRFIELD SAFETY NOTES
1. THE CONTRACTOR SHALL ENSURE THAT THE CONSTRUCTION PERSONNEL ARE

FAMILIAR WITH SAFETY PROCEDURES AND REGULATIONS ON THE AIRPORT AND SHALL
PROVIDE A POINT OF CONTACT THAT WILL COORDINATE AN IMMEDIATE RESPONSE TO
CORRECT ANY CONSTRUCTION RELATED ACTIVITY THAT MAY ADVERSELY AFFECT THE
OPERATIONAL SAFETY OF THE AIRPORT.

2. ALL CONTRACTOR PERSONNEL ARE REQUIRED TO HAVE ON-SITE PERSONNEL OBTAIN
SECURITY BADGES FROM NAPLES AIRPORT. APPLICATIONS FOR BADGES INCLUDE A
BACKGROUND CHECK. ONE BADGED EMPLOYEE MAY ESCORT UP TO SIX UNBADGED
EMPLOYEES, HOWEVER IT IS RECOMMENDED TO HAVE MULTIPLE EMPLOYEES
BADGED. UNBADGED EMPLOYEES WILL NOT BE GIVEN UNESCORTED ACCESS INSIDE
THE AIRPORT OPERATIONS AREA (AOA).

ALL PERSONNEL THAT WILL NOT BE BADGED BUT WILL ACCESS THE AOA UNDER 
ESCORT MUST REVIEW THE SAFETY AND SECURITY "DOs AND DON'Ts AND SIGN THAT
THEY HAVE REVIEWED AND UNDERSTAND THEM. THE DOCUMENT MUST BE 
SUBMITTED TO THE NAA OPERATIONS DEPARTMENT.
BADGED PERSONNEL MUST ESCORT ALL DELIVERY VEHICLES TO AND FROM ANY 
CONSTRUCTION SITE LOCATED INSIDE THE AOA.
THE CONTRACTOR IS REQUIRED TO HAVE BADGED PERSONNEL COMPLETE A TRAINING
PROGRAM CONDUCTED BY THE AIRPORT FOR VEHCILE OPERATIONS INSIDE THE AOA.
ADDITIONAL MOVMENT AREA DRIVER TRAINING IS REQUIRED IF CONSTRUCTION IS
TAKING PLACE WITHIN THE MOVEMENT AREA.

3. IT IS THE INTENT OF THE NAPLES AIRPORT AUTHORITY TO MINIMIZE INTERFERENCE OR
CONFLICT WITH AIRCRAFT AIR OR GROUND OPERATIONS.  THE CONTRACTOR SHALL
COORDINATE ACTIVITIES WITH THE OWNER WHILE WORKING NEAR AIRCRAFT
OPERATIONAL AREAS TO MINIMIZE INTERFERENCE WITH AIRCRAFT GROUND
MOVEMENTS. BEFORE STARTING ANY WORK OPERATIONS, THE CONTRACTOR SHALL
ASSURE THAT PROPER SAFETY PRECAUTIONS ARE TAKEN AND THAT PROPER
SEPARATIONS TO AIRCRAFT ARE MAINTAINED.  UNLESS NOTED OTHERWISE, AIRCRAFT
HAVE THE RIGHT-OF-WAY OVER CONSTRUCTION ACTIVITIES AND EQUIPMENT.  THE
CONTRACTOR IS REFERRED TO THE SPECIFICATIONS FOR INFORMATION AND
REQUIREMENTS IN ADDITION TO THOSE PRESENTED HEREIN REGARDING OPERATIONS
AND/OR SAFETY.

4. WORK WITHIN THE OBJECT FREE AREA (OFA) MAY NOT PROCEED NOR MAY VEHICLES
ENCROACH WITHIN THIS AREA UNTIL THE APPROPRIATE NOTAMS HAVE BEEN ISSUED.
CONSTRUCTION VEHICLE ACTIVITY ADJACENT TO OR WITHIN THE OFA OF
OPERATIONAL RUNWAYS, TAXIWAYS, OR APRONS WILL BE CONTROLLED BY THE
CONTRACTOR.

5. CONTRACTOR VEHICLES, EQUIPMENT, OR PERSONNEL ARE NOT PERMITTED WITHIN
RUNWAY SAFETY AREAS (RSA). CONTRACTOR SHALL STAKE THE BOUNDARY OF THE
RSA WHERE REQUIRED BY OWNER.

6. CONTRACTOR SHALL GIVE MINIMUM 7 DAYS NOTICE FOR ANY RUNWAY OR TAXIWAY
CLOSURE REQUESTS.

7. ALL INDIVIDUALS THAT TRAVERSE AIR OPERATIONS AREAS (RUNWAYS, TAXIWAYS,
TAXI LANES, ETC.) MUST BE ESCORTED BY A CONTRACTOR VEHICLE WHICH HAS RADIO
COMMUNICATIONS CAPABILITY.  ANY FAILURE TO FOLLOW AND COMPLY WITH THESE
PROCEDURES MAY RESULT IN IMMEDIATE WORK STOPPAGE AND/OR TERMINATION
OF CONTRACT. NO INDIVIDUALS OR VEHICLES SHALL PROCEED BEYOND PROJECT
BOUNDARY SPECIFIED ON THE PLANS WITHOUT OWNER APPROVAL.

8. ALL CONSTRUCTION VEHICLES THAT ROUTINELY OPERATE ON THE AIRPORT AIRSIDE
WILL BE MARKED AND LIGHTED IN ACCORDANCE WITH THE REQUIREMENTS OF FAA
AC 150/5210-5D.  THESE VEHICLES MUST BE PROVIDED WITH AN FAA APPROVED FLAG
ON A STAFF ATTACHED TO THE VEHICLES SO THAT THE FLAG WILL BE READILY VISIBLE.
THE FLAG WILL NOT BE LESS THAN THREE FEET SQUARE CONSISTING OF AVIATION
ORANGE AND WHITE SQUARES OF NOT LESS THAN A FOOT ON EACH SIDE.  ALL
VEHICLES MUST HAVE COMPANY NAME ON DOORS AND BE PROPERLY INSURED AS
PER THIS CONTRACT'S LIMITS.  ANY VEHICLES OPERATING AIRSIDE SHALL BE EQUIPPED
WITH A FLASHING AMBER (YELLOW) DOME TYPE LIGHT MOUNTED ON TOP OF THE
VEHICLE AND OF SUCH INTENSITY TO CONFORM TO AC REQUIREMENTS.

9. CONTRACTOR SHALL PLACE, SECURE AND MAINTAIN LIGHTED BARRICADES AND
CLOSURE CROSSES WHEN A RUNWAY/TAXIWAY IS CLOSED OR AS REQUIRED BY THE
PLANS AND/OR DESIGNATED BY THE OWNER. LIGHTED BARRICADES MUST BE NO
TALLER THAN 18" (EXCLUDING LIGHTS AND FLAGS) ON THE TAXIWAYS OR APRONS
AND COMPLY WITH ADVISORY CIRCULAR 150/5370-2G. BARRICADES SHALL BE
INSPECTED DAILY FOR PROPER OPERATION.

10. DURING TIMES WHEN SAFETY OF FLIGHT OPERATIONS COULD BE IMPAIRED, OR WHEN
EQUIPMENT IS IDLE, ALL CONTRACTOR'S BOOMS, TOWERS, AND OTHER MOVABLE
APPENDAGES WILL BE LOWERED TO THE MINIMUM EXTENT AND PARKED IN THE
DESIGNATED STAGING AREA AND OUTSIDE OF THE OFA.

11. THE CONTRACTOR SHALL CONFORM TO FAA ADVISORY CIRCULAR 150/5370-2G,
“OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION”.  IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO BRIEF ALL OF THE SUBCONTRACTOR'S AND
CONTRACTOR'S EMPLOYEES ON THE FAA OPERATING AND SAFETY REQUIREMENTS.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PAYMENT OF ANY FINES ASSESSED TO
NAPLES AIRPORT AUTHORITY DUE TO THE CONTRACTOR'S VIOLATIONS OF FAA
OPERATING, SAFETY, OR SECURITY REQUIREMENTS.

AIRFIELD SAFETY NOTES CONTINUED
13. THE CONTRACTOR SHALL RESPOND IMMEDIATELY TO DIRECTION FROM NAPLES

AIRPORT AUTHORITY OR THE ENGINEER REGARDING AIRSIDE OPERATIONS.

14. THE CONTRACTOR SHALL COORDINATE DAILY CONSTRUCTION OPERATION WITH THE
OWNER EACH DAY PRIOR TO BEGINNING WORK.

15. THE CONTRACTOR SHALL PREVENT ANY MATERIAL ASSOCIATED WITH THE
CONTRACTOR'S OPERATIONS FROM BLOWING, SPILLING, OR BEING TRANSPORTED
ONTO ACTIVE OPERATIONAL PAVEMENT WHERE IT CAN POSE A FOREIGN OBJECT
DAMAGE (FOD) HAZARD TO AIRCRAFT.  THE CONTRACTOR SHALL IMMEDIATELY
REMOVE ANY FOD MATERIAL RESULTING FROM HIS/HER ACTIVITIES, FROM ACTIVE
OPERATIONAL PAVEMENT AND SHALL BE RESPONSIBLE FOR ANY DAMAGE WHICH
RESULTS.  IN ADDITION, ALL PAVEMENTS ADJACENT TO CONTRACTOR WORK AREAS
WILL BE SWEPT CLEAN AT THE END OF EACH WORK DAY.  CONTRACTOR SHALL
MONITOR WIND DIRECTION AND PREVENT DUST FROM BEING BLOWN IN THE
DIRECTION OF THE RUNWAY.  FAILURE TO CONTROL DUST AND/OR DEBRIS MAY
RESULT IN IMMEDIATE WORK STOPPAGE AND/OR TERMINATION OF CONTRACT.

16. CONTRACTOR'S ACCESS TO THE SITE SHALL BE AS SHOWN ON THE PLANS.  NO OTHER
ACCESS POINTS SHALL BE ALLOWED UNLESS APPROVED BY THE ENGINEER.  ALL
CONTRACTOR TRAFFIC AUTHORIZED TO ENTER THE SITE SHALL BE EXPERIENCED IN
THE ROUTE OR GUIDED BY CONTRACTOR PERSONNEL.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR TRAFFIC CONTROL TO AND FROM THE VARIOUS CONSTRUCTION
AREAS ON AIRPORT PROPERTY.  THE CONTRACTOR IS RESPONSIBLE FOR IMMEDIATE
CLEANUP OF ANY DEBRIS DEPOSITED ALONG ANY ROUTE USED AS A RESULT OF THIS
CONSTRUCTION TRAFFIC.  ALL ACCESS GATES SHALL BE CONTROLLED BY THE
CONTRACTOR DURING CONSTRUCTION.

17. THE CONTRACTOR SHALL ACQUAINT HIS SUPERVISORS AND EMPLOYEES WITH THE
AIRPORT ACTIVITY AND OPERATIONS THAT ARE INHERENT TO THIS AIRPORT AND
SHALL CONDUCT HIS CONSTRUCTION ACTIVITIES IN A SAFE MANNER.

18. THE CONTRACTOR SHALL MAINTAIN A LIST OF ALL AUTHORIZED PROJECT PERSONNEL
AND, IT SHALL BE AVAILABLE FOR ENGINEER OR OWNER EXAMINATION DURING
CONSTRUCTION HOURS.

19. THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION WORKING AROUND
POTENTIALLY ENERGIZED UNDERGROUND OR ABOVE-GROUND ELECTRICAL UTILITIES.
THE CONTRACTOR IS RESPONSIBLE FOR SITE SAFETY AT ALL TIMES AND WILL
CONFORM TO ALL OSHA, FAA, AND OTHER FEDERAL, STATE, AND LOCAL SAFETY
REGULATIONS.

20. CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND MAINTAINING AIRPORT
LIGHTING AND NAVIGATIONAL ELECTRICAL SYSTEMS DURING CONSTRUCTION. A
CONTACT PERSON AND TELEPHONE NUMBER FOR 24 HOUR EMERGENCY IMMEDIATE
REPAIR SHALL BE SUBMITTED TO THE OWNER. HAUL ROUTES CROSSING PAVEMENT,
DRAINAGE, MISCELLANEOUS STRUCTURES AND/OR AIRFIELD CABLES SHALL BE
PROTECTED FROM DAMAGE.

21. NO EQUIPMENT OR MATERIALS SHALL BE LEFT UNATTENDED ON THE AIRPORT UNLESS
WITHIN DESIGNATED STAGING AREAS OR UNLESS THE CONTRACTOR RECEIVES PRIOR
WRITTEN APPROVAL FROM THE OWNER.

22. ALL ACCESS GATES SHALL REMAIN LOCKED OR MONITORED AT ALL TIMES.

23. THE CONTRACTOR SHALL SCHEDULE WORK TO MAINTAIN A CONTINUOUS, SECURE
FENCE LINE IN THE WORK AREAS THROUGHOUT CONSTRUCTION. THIS MAY BE
ACCOMPLISHED BY INSTALLATION OF A TEMPORARY FENCE ON THE AIRPORT SIDE OF
THE EXISTING FENCE PRIOR TO DEMOLITION OF THE EXISTING FENCE WHICH SHALL BE
MAINTAINED UNTIL THE NEW FENCE INSTALLATION IS COMPLETE. ALTERNATIVELY,
THE CONTRACTOR MAY SCHEDULE WORK SO THAT THE CONSTRUCTION OF THE NEW
FENCE IMMEDIATELY FOLLOWS THE REMOVAL OF EXISTING FENCE. THE LENGTH OF
UNFENCED SECTION AT ANY TIME SHALL NOT EXCEED 300 FEET AND THE
CONTRACTOR IS RESPONSIBLE FOR PREVENTING UNAUTHORIZED ACCESS TO THE
AIRFIELD AT REMOVED FENCE SECTIONS USING THIS METHOD. OWNER SHALL BE
IMMEDIATELY NOTIFIED OF ANY SECURITY BREACHES. NO GAPS IN THE PERIMETER
FENCE ARE ALLOWED OVERNIGHT AND THE NEWLY CONSTRUCTED FENCE MUST BE
TIED TO THE EXISTING FENCE AT THE END OF EACH WORKING DAY.

24. NO PIPE AND BACKFILL MATERIALS AND STOCKPILES SHALL BE STORED WITHIN THE
OFA.  NO MATERIALS MAY BE STORED ALONG THE PROPOSED TRENCH ALIGNMENT
UNTIL THE DAY IT IS TO BE INSTALLED.

25. OPEN FLAMES, WELDING, OR TORCH-CUTTING OPERATIONS ARE PROHIBITED UNLESS
ADEQUATE FIRE AND SAFETY PRECAUTIONS HAVE BEEN TAKEN AND THE PROCEDURE
HAS BEEN APPROVED BY THE CONTRACTOR AND ARFF PERSONNEL. THESE
OPERATIONS SHALL BE IN COMPLIANCE WITH NFPA 241 CRITERIA.

26. CONTRACTOR SHALL COMPLY WITH OCCUPATIONAL SAFETY AND HEALTH
ADMINISTRATION (OSHA) EXCAVATION SAFETY STANDARDS, 29 CFR PART 1926,
SUBPART P.

27. THE EMERGENCY NUMBER TO CALL FOR ANY INCIDENT OR EMERGENCY IS
239-564-1692

LEGEND

EXISTING PAVEMENT

EXISTING BUILDING

EXISTING FENCE

AIRPORT PROPERTY BOUNDARY

EXISTING FPL EASEMENT

EXISTING TREE

CLEARING

PROPOSED STANDARD FENCEX X

PROPOSED WILDLIFE EXCLUSION FENCE□

LOW PROFILE BARRICADES

RETRO REFLECTIVE
ORANGE/WHITE

RED SOLAR/BATTERY
POWERD  LIGHT

LOW PROFILE BARRICADE NOTES:

1. THE AIRPORT HAS LOW-PROFILE BARRICADES AVAILABLE FOR USE ON THIS PROJECT. CONTRACTOR SHALL PLACE AND
MAINTAIN THE BARRICADES. ANY DAMAGED BARRICADES SHALL BE REPLACED AND NEW BARRICADES PROVIDED AT
CONTRACTOR'S EXPENSE. RETURN BARRICADES TO OWNER DESIGNATED STORAGE LOCATION WHEN NO LONGER
REQUIRED.

2. USE BARRICADES FOR THE FOLLOWING: MARKING OF TEMPORARY HAZARDS WITHIN THE AOA AND/OR THE SHORT OR
LONG TERM CLOSURE OF AIRCRAFT ROUTES.

3. BARRICADES ARE NOT PERMITTED IN ANY ACTIVE SAFETY AREA.

4. BARRICADES SHALL EITHER BE WATERFILLED OR WEIGHTED TO SECURE AGAINST JET BLAST. SANDBAGS SHALL BE
MINIMUM 25 LBS. EACH WITH ONE WEIGHTED AT EACH END.

5. ALL BARRICADES AND SANDBAGS SHALL BE CHECKED VISUALLY BY CONTRACTOR FOR SIGNS OF WEAR AND TEAR ON A
DAILY BASIS. BARRICADES SHALL BE REPAIRED AND SANDBAGS REPLACED WHEN DEEMED APPROPRIATE BY AIRPORT
OPERATIONS. ALL BARRICADES LIGHTS SHALL BE IN GOOD WORKING ORDER AND SHALL BE CHECKED BY THE
CONTRACTOR ON A DAILY BASIS.

6. BARRICADES SHALL BE EQUIPPED WITH ALTERNATING ORANGE AND WHITE 20"X20" FLAGS AND RED STEADY BURN
LIGHTS.

7. ALL LOW PROFILE BARRICADES ARE TO BE PLACED AT MAXIMUM INTERVAL OF FOUR FEET END TO END.

8. ALL BARRICADES AND SANDBAGS SHALL BE MOVED AT LEAST ONCE A WEEK AND THE CONTRACTOR SHALL SWEEP THE
ACCUMULATED DEBRIS AND REMOVE AND DISPOSE OF THE DEBRIS OFFSITE AT AN APPROVED DISPOSAL FACILITY. THE
BARRICADES SHALL BE REPLACED AT THE APPROPRIATE LOCATION.

9. BARRICADES, IF NECESSARY, SHALL BE CONSIDERED INCIDENTAL TO THE FENCE INSTALLATION AND SHALL INCLUDE ALL
LABOR AND MATERIALS REQUIRED TO PLACE AND MAINTAIN THE BARRICADES.

10. CONTRACTOR MAY SUBMIT ALTERNATIVE BARRICADE FOR APPROVAL BY ENGINEER. BARRICADES MUST MEET THE
REQUIREMENTS OF FAA AC 150/5370-2 LATEST EDITION.

ALTERNATING ORANGE AND
WHITE CHECKERED FLAGS

EXISTING FENCE DEMOLITION
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N.T.S

LEGEND

WORK AREA

RUNWAY OBJECT FREE AREAROFA

RUNWAY SAFETY AREARSA

STAGING AREA/MATERIAL STORAGE

HAUL ROUTE

PROJECT DESCRIPTION
THIS PROJECT CONSISTS OF REPLACING EXISTING 6' HIGH CHAIN LINK
FENCE WITH 7' HIGH BLACK PVC COATED CHAIN LINK FENCE WITH A
CONCRETE MAINTENANCE PAD (WHERE SPECIFIED), ASSOCIATED GATE
REPLACEMENTS, AND CLEARING/GRUBBING OF PERMITTED AREA. THE
FOLLOWING GATES WILL BE REPLACED OR REMOVED AS A PART OF THIS
PROJECT:

BASE BID:

1. GATE 12S-M TO BE REPLACED WITH SAME STYLE GATE.

2. UNMARKED GATE BETWEEN 12S AND 13S TO BE REMOVED.

3. GATE 13S-M TO BE REPLACED WITH MANUAL SLIDE GATE.

4. GATE 6W-M TO BE REPLACED WITH WILDLIFE EXCLUSION GATE.

5. GATE 10N-M TO BE REPLACED WITH MANUAL SLIDE GATE.

BID ADDITIVE 1:

1. GATE 2W-M TO BE REPLACED WITH MANUAL SLIDE GATE.

2. PEDESTRIAN GATE NEAR MOSQUITO CONTROL TO BE REPLACED.

BID ADDITIVE 2:

1. GATE 14S-M TO BE REMOVED.

2. GATE 1W-M TO BE REPLACED WITH MANUAL SLIDE GATE.

BID ADDITIVE 3:

1. GATE 7N-M (PED. GATE) TO BE REPLACED.

2. GATE 8N-M TO BE REPLACED WITH SAME STYLE GATE.

3. GATE 9N-M TO BE REPLACED WITH SAME STYLE GATE.

BID ADDITIVE 4:

1. PEDESTRIAN GATE 10N TO BE REPLACED.

2. PEDESTRIAN GATE 10aN-M TO BE REPLACED.

3. GATE 11N-M TO BE REPLACED WITH MANUAL SLIDE GATE.

4. GATE 15N-M TO BE REPLACED WITH SAME STYLE GATE.

BID ADDITIVE 5:

1. FENCING REMOVAL NEAR GATE 1N.

BID ADDITIVE 6:

1. CLEARING AND REMOVAL OF WETLANDS.

BID ADDITIVE 7:

1. CLEARING - MULCH-IN-PLACE OF WETLANDS.

GENERAL NOTES
1. ALL DISTURBED AREAS IMPACTED BY CONSTRUCTION

OPERATIONS, INCLUDING HAUL ROUTES AND STAGING AREAS,
SHALL BE RESTORED TO ORIGINAL CONDITION. DISTURBED
AREAS TO BE REPAIRED, GRADED AND MULCHED SEEDED
UNLESS OTHERWISE NOTED. THIS WORK SHALL BE INCIDENTAL
TO CONTRACT PAY ITEMS.

2. ALL STAGING AREAS SHALL BE FENCED WITH SCREENING.
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BID ADDITIVE 7 (CLEARING-MULCH)

BASE BID

BASE BID

CONSTRUCTION SCHEDULE

PROJECT DURATION (CALENDER
DAYS)

BASE BID

BID ALTERNATE 1 45

BID ALTERNATE 2 90

BID ALTERNATE 3 30

BID ALTERNATE 4 45

BID ALTERNATE 5 15
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